

CONTRACT No. C-01 Site Grading Exc Demo

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA					
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4	
Sauter & Sons, Inc.	\$209,500		\$1,800																x	x	x		
Dennis Fehn Gravel and Excavating, Inc.	\$224,609																		x	x	x		
Ironwood Companies, Inc.	\$279,900		\$1,500																x				
Rachel Contracting, LLC	\$336,731		\$1,200																x	x	x		
Frattalone Companies, Inc.	\$361,800															\$75			x	x	x		
Max Steininger Inc.	\$365,000		\$1,500																x	x	x		
Veit & Company, Inc.	\$365,868		\$3,800																				
Cobalt Contracting, Inc.	\$393,000																		x	x	x		

APPARENT LOW BIDDER

Sauter & Sons, Inc.	\$209,500	\$0	\$1,800	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0	\$0
---------------------	-----------	-----	---------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	-----	-----

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade

CONTRACT No. C-02 Site Utilities

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
Metro Utilities, Inc.	\$112,835																	x	x			
St Paul Utilities and Excavating, Inc.	\$134,000																	x	x	x		
United Water and Sewer Co.	\$162,400																	x	x			
Penn Contracting, Inc.	\$162,500																	x	x	x		
Veit & Company, Inc.	\$174,200																	x	x	x		
Hydrocon, Inc.	\$399,120																	x	x	x		

APPARENT LOW BIDDER

Metro Utilities, Inc.	\$112,835	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	\$0.00	\$0.00	\$0.00
-----------------------	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	--------	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-05 Concrete and Masonry

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA					
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4	
Dayco Concrete Company, Inc.	\$892,800		\$3,100				\$2,900		(\$3,600)										x	x	x		
Kelleher Construction, Inc.	\$899,000		\$8,300				\$6,700		(\$1,400)										x	x	x		
Gresser Companies, Inc.	\$918,500		\$1,800				\$5,800		(\$1,500)										x	x	x		
Thompson Construction, Inc.	\$963,815		\$1,750				\$3,500		(\$500)										x	x	x		
Serice Construction, Inc	\$967,000		\$2,000				\$7,000		(\$2,300)										x	x	x		
Crosstown Masonry, Inc.	\$995,000		\$4,200				\$10,560												x	x	x		
Steenberg Watrud Construction, LLC	\$1,058,915		\$2,100				\$12,100												x	x	x		
Axel H Ohman Inc	\$1,060,000		\$4,200				\$19,600		(\$1,200)										x	x	x		

APPARENT LOW BIDDER

Dayco Concrete Company, Inc.	\$892,800	\$0	\$3,100	\$0	\$0	\$0	\$2,900	\$0	(\$3,600)	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0.00	\$0.00
------------------------------	-----------	-----	---------	-----	-----	-----	---------	-----	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-08 Steel Erection

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
KMH Erectors, Inc.	\$29,950			\$4,500														x	x	x		
AME Construction Corporation	\$38,600																	x	x	x		
Red Cedar Steel Erectors, Inc	\$41,000																	x	x	x		
Patriot Erectors, Inc	\$57,965																	x	x	x		
DG Welding & MFG (combine 7 and 8)	\$177,000																					
Linco Fab (combine 7 and 8)	\$173,850																					

APPARENT LOW BIDDER

KMH Erectors, Inc.	\$29,950	\$0	\$0	\$4,500	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	####	####
--------------------	----------	-----	-----	---------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	------	------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-09 Lumber Trusses Windows Trim

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
JL Schweiters Construction, Inc	\$695,704		\$7,664															x	x	x		
Twin City Acoustics, Inc (windows only)	\$169,990																	x	x	x		
Probuild Company LLC (partial scope bid)	\$383,062		\$4,464															x	x	x		
Shaw Stewart Lumber Co. (Exclusion of Int. Trim)	\$626,976		\$5,508															x	x	x		
(Low Bid subject to verification of bid breakdown)																						
APPARENT LOW BIDDER*																						
JL Schweiters Construction, Inc	\$ 695,704	\$ -	\$ 7,664	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-10 Carpentry Gen Constr

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA									
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4					
JL Schweiters Construction, Inc	\$555,640		\$1,531	NA													\$60	\$60		x	x	x					
Jorgenson Construction, Inc	\$609,000		\$3,600	\$1,300													\$65	\$72		x	x	x					
George F. Cook Construction	\$718,000		\$5,000	\$2,400													\$63	\$59		x	x	x					
Expert Insulation (insulation only)	\$34,568																			x							

APPARENT LOW BIDDER

JL Schweiters Construction, Inc	\$555,640	\$0	\$1,531	NA	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$60	\$60	\$0	x	x	x	\$0.00	\$0.00
---------------------------------	-----------	-----	---------	----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	------	------	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-12 Flat Roofing Metal Roofing

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA					
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4	
Excel Roofing, Inc	\$153,300															\$80			x	x			
Horizon Roofing, Inc	\$183,187																		x	x	x		
Dalbec Roofing, Inc	\$196,300																		x	x	x		
Lake Area Roofing (combined C-12, C-13)	\$289,127	\$26,365	\$1,900																x	x	x		

APPARENT LOW BIDDER

Excel Roofing, Inc	\$153,300	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$80	\$0	\$0	x	x	\$0.00	\$0.00	\$0.00
--------------------	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	------	-----	-----	---	---	--------	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-20 Ceramic and Quarry Tile

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA						
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4		
CD Tile and Stone, Inc	\$168,730			\$1,585	\$2,595													x	x	x				
WTG Terazzo and Tile, Inc	\$181,000		no bid	no bid	\$4,370													x	x					
Mid State Tile Co., Inc	\$181,525		\$7,698	\$2,549	\$2,125													x	x	x				
Advance Terrazzo & Tile Co., Inc	\$184,990		\$6,460	\$1,990	\$2,190													x	x	x				
Dale Tile Co.	\$186,900		\$6,300	\$2,400	\$2,100													x	x	x				
Grazinni Brothers & Company	\$199,400		\$6,300	\$2,580	no bid													x	x	x				
Twin City Tile and Marble Company	\$220,700		\$8,000	\$2,550	\$2,475													x	x	x				

APPARENT LOW BIDDER

CD Tile and Stone, Inc	\$168,730	\$0	\$0	\$1,585	\$2,595	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0.00	\$0.00
------------------------	-----------	-----	-----	---------	---------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade

CONTRACT No. C-22 Acoustic Ceilings

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA						
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4		
Twin City Acoustics	\$53,550			\$240															x	x	x			
Acoustic Associates, Inc	\$54,300			\$4,200															x	x	x			
Kirk Acoustics	\$58,700			\$240															x	x	x			

APPARENT LOW BIDDER

Twin City Acoustics	\$53,550	\$0	\$0	\$240	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0.00	\$0.00
---------------------	----------	-----	-----	-------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-23 Misc Specialties

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
Bartley Sales Co., Inc	\$29,300			\$415														x	x	x		
Building Material Supply, Inc	\$8,628		\$3,050																x	x		
J.S. Cates Construction, Inc	\$39,500			\$1,000														x	x	x		
(Low Bid subject to verification of bid breakdown)																						

APPARENT LOW BIDDER*

Bartley Sales Co., Inc	\$29,300	\$0	\$0	\$415	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0.00	\$0.00
------------------------	----------	-----	-----	-------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-28 Kitchen Equipment

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
Rapids Food Service	\$308,569																	x				
Landmark Restaurant Equipment & Design	\$313,499																	x	x	x		
Strategic Equipment, Inc	\$328,855																	x	x			
Premier Restaurant Equipment	\$332,397																	x				
Grand Restaurant Equipment	\$333,843																	x	x	x		
Hockenbergs Food Service	\$339,745																	x	x	x		
Dakota Food Equipment	\$375,894																	x	x	x		
(Low Bid subject to verification of bid breakdown)																						

APPARENT LOW BIDDER*

Rapids Food Service	\$308,569	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	\$0.00	\$0.00	\$0.00	\$0.00
---------------------	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	--------	--------	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-29 Mechanical

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA				
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4
Master Mechanical, Inc	\$1,049,000							\$12,500	(\$5,000)	\$5,000								x	x	x		
Klamm Mechanical Contractors, Inc	\$1,086,000							\$12,900	(\$8,200)	\$7,000								x	x	x		
Cool Air Mechanical	\$1,088,000							\$11,400	(\$5,500)	no bid								x	x	x		
Dakota Mechanical of MN	\$1,110,260							\$4,565	(\$9,030)	\$8,290								x	x	x		
Albers Mechanical Contractors, Inc	\$1,139,000							\$3,000	(\$8,500)	\$7,500								x	x	x		
Sun Mechanical, Inc	\$1,208,000							\$13,500	(\$7,000)	\$1,500								x	x	x		
Allan Mechanical, Inc	\$1,219,000							\$12,500	(\$9,000)	\$1,000								x	x	x		
Shadegg Mechanical, Inc	\$1,298,000							\$17,000	(\$11,000)	\$18,000								x	x	x		
Superior Mechanical	\$1,400,000							\$3,800	(\$10,000)	(\$7,500)								x	x	x		
Legend Mechanical, Inc	\$1,422,260							\$3,500	(\$22,500)	\$21,000								x	x	x		

APPARENT LOW BIDDER

Master Mechanical, Inc	\$1,049,000	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$12,500	(\$5,000)	\$5,000	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x	x	\$0.00	\$0.00
------------------------	-------------	-----	-----	-----	-----	-----	-----	-----	----------	-----------	---------	-----	-----	-----	-----	-----	-----	-----	---	---	---	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Duct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade

CONTRACT No. C-30 Electrical

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA							
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4			
C and S Electric (no add 2)	\$739,000											\$17,550	\$27,580	\$6,730	\$33,820				x	x					
Phasor Electric Company	\$765,000											\$21,000	\$17,000	\$3,500	\$23,000				x	x	x				
Medina Electric (Combine with C-31)	\$957,053							\$1,500	(\$1,200)			\$23,545	\$11,325	\$10,265	\$27,565				x	x	x				
Granite Ledge Electrical Contractors, Inc	\$1,075,977							\$2,730	(\$572)			\$30,431	\$18,001	\$7,602	\$7,414				x	x	x				
Master Electric Co.	\$1,267,000													\$32,000							x	x	x		

APPARENT LOW BIDDER

C and S Electric (no add 2)	\$739,000	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$17,550	\$27,580	\$6,730	\$33,820	\$0	\$0	\$0	x	x	\$0.00	\$0.00	\$0.00
-----------------------------	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	----------	----------	---------	----------	-----	-----	-----	---	---	--------	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade



CONTRACT No. C-31 Low Voltage Voice Data AV

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA							
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4			
Unitech Electrical Contracting	\$146,670																		x	x					
Master Technology Group	181,980																		x	x	x				
Communication Systems Specialists, LLC	\$202,500																		x	x	x				
Network Design, Inc	216,550																		x	x	x				
The Falcon Group (no AV controls)*	\$57,400																		x						
General Security Services Corporation*	\$4,873																								
USA Security (no bid bond, no addenda)	\$150,770																								
Medina Electric (Combine with C-30)	\$957,053																								
*incomplete bid																									

APPARENT LOW BIDDER

Unitech Electrical Contracting	\$146,670	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	\$0	x	x			\$0.00	\$0.00
--------------------------------	-----------	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	-----	---	---	--	--	--------	--------

- A-1 Upgrade Roof Shingle
- A-2 Range Shack Add
- A-3 Theater Fixtures - Add
- A-4 Ceramic Tile at Exhaust Hood
- C-1 Rosetta Wall Upgrade
- C-2 Stained Concrete Upgrade at West Patio
- M-1 Air Conditioning at Golf Simulator Lounge 130
- M-2 Deduct in floor heating system
- M-3 Theater - add mechanical items related to this area
- E-1 Site Landscape lighting Add
- E-2 Theater - add electrical items related to this area
- E-3 Range Shack Add
- E-4 Dimming system upgrade

CONTRACT No. C-32 Furn Fixt Equip

CONTRACTOR	BASE BID	ALTERNATES												UNIT PRICES			BID BOND	ADDENDA																							
		A-1	A-2	A-3	A-4	C-1	C-2	M-1	M-2	M-3	E-1	E-2	E-3	E-4	UP-1	UP-2		UP-3	1	2	3	4																			
NO bids accepted per Add #1																																									